



ADDENDUM NUMBER: 02

Issue Date: May 26, 2026

Project: REC-PLEX TENNIS COURT TO SKATEPARK RECONFIGURATION PLAN
Project Number: RFP #2026-05 TC-RP

This Addendum forms part of the Contract Documents and is to be read, interpreted, and coordinated with all other parts. The cost of the work contained herein is to be included in the Contract Price.

DETAILS:

This Addendum provides slightly revised proposed pathway alignments to reflect existing conditions and to avoid the existing drywell on the west side. Quantities for new asphalt pathway paving remain unchanged. Details for tying into the existing irrigation system are included in the clarifications.

- Revised Site Plan L1.0 with modified pathway alignments to reflect existing conditions and to avoid the existing drywell on the west side of the project site. Quantities remain the same.
- Revised Plans L1.0, L1.1 incorporates new pathway geometry and removes 1 Scotch Pine and 1 Bowhall Maple. Refer to updated Plant Schedule (L1.2) and Schedule of Quantities.
- L2.0 Expansion Joint Detail provided.
- Schedule of Quantities item 4.i. Supply and installation of 2" lift of new asphalt moved to Option Pricing Item 8.iv.
- Updated Schedule of Quantities.

CLARIFICATIONS:

Q1: Could you provide details on the current irrigation system to tie into?

C1: Rainbird controllers with Hunter sprinkler heads.

Q2: What are the plant species to be planted?

C2: Refer to L1.2 for proposed plant schedule.

INQUIRIES:

Any requests for clarifications or inquiries must be submitted **via email only** to:

Jordan.Petrovics@golden.ca

- End of Addendum -